

REQUEST FOR QUOTATION (MULTI-LINE SCHEDULE)

RFQ Reference: NB-RFQ-2026-MQU-8842

Program: NB-EV Crossover | Category: Structural stampings | Currency: USD

Issue date: 2026-01-08 Response due: 2026-02-15 17:00 CST Quote valid until: 2026-03-01

Bill-to / Engineering contact: NorthBridge Automotive | programs@northbridge-automotive.example

LINE ITEM SCHEDULE (quote all lines unless noted as optional)

Ln	Part number	Description	Material	Process	Ann. vol.	SOP	Tol. mm
1	NB-RF-3100	Rear floor bracket assy LH	SPHC 1.6mm	stamping	185000	2027-08-01	0.10
2	NB-TR-3101	Tunnel stiffener insert	SPCC 1.0mm	stamping	240000	2027-09-01	0.10
3	NB-SI-3102	Side impact reinf. trial	SPFC980Y 1.8	stamping	120000	2027-10-15	0.05
4	NB-PK-3103	Packaging dunnage bracket (opt)	SPHC 2.0mm	stamping	90000	2028-01-10	0.15

TECHNICAL REQUIREMENTS (Category: Technical)

General tolerance: per applicable drawing Rev; no looser than schedule header unless buyer approves in writing.
Material / process: grades and coil direction per NB-MAT-SPEC-MQU-TS-014; welding/staking only where drawing allows.
Surface & deburr: oil-free, e-coat compatible; no visible edge burrs on Class A handling surfaces after deburr op.
Engineering changes: acknowledge latest drawing Rev within 2 business days of NorthBridge transmittal.
PPAP: Level 3 for all lines; appearance sample approval required prior to PPAP submission (see CSR).
Validation: DV/PV scope per DV_PV_Test_NB-QA-118.pdf when issued; supplier to align timing with SOP.

COMMERCIAL TERMS (Category: Commercial)

Incoterm: FOB Shanghai
Payment terms: Net 75
Annual price reduction: 2.0% after year 1
Quote currency: USD; valid through date on cover unless withdrawn earlier in writing.
Tooling: amortize per NorthBridge tooling schedule in controlled template; no tooling ship without PO release.
Logistics: returnable packaging preferred; rack drawings supplied by buyer where applicable.

REQUIRED QUOTE RETURN (CONTROLLED NAMING)

Binding commercial response MUST use: Consolidated_Cost_Template_MQU-8842_RevB.xlsx
Interim discussion workbook RFQ-Commercial_Workbook_MQU_v3.xlsx is acceptable for review cycles
but will score as a lower-confidence match vs. the controlled template until re-filed on Rev B.

ATTACHMENT & DOCUMENT CHECKLIST (BY TYPE)

- ☒ Sample_Multi_Item_RFQ.pdf (RFQ main)
- ☒ NB-RF-3100_drawing_RevB.pdf [Technical] Drawing line 1
- ☒ NB-MAT-SPEC-MQU-TS-014.pdf [Technical] Material / process specification
- ☒ NorthBridge_CSR_IATF_2026_Supplier_Manual.pdf (Quality / CSR)
- ☒ RFQ-Commercial_Workbook_MQU_v3.xlsx [Commercial] Cost workbook INTERIM see Rev B template
- ☒ Supplier_NDA_2025.pdf (NDA)
- ☐ Packaging_Spec_MQU.pdf [Commercial/Logistics] REQUIRED NOT ATTACHED
- ☐ DV_PV_Test_NB-QA-118.pdf [Technical] Test spec REQUESTED separate transmittal

Submission: upload completed template and exceptions to the supplier portal by response due date. Line 4 is optional; indicate no-bid if not quoting.

Authorized buyer signature: _____ Date: _____